

AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT			1. CONTRACT ID CODE		PAGE OF PAGES 1 3		
2. AMENDMENT/MODIFICATION NO. A002		3. EFFECTIVE DATE July 30, 2020		4. REQUISITION/PURCHASE REQ. NO. PR8897039		5. PROJECT NO. (If applicable)	
6. ISSUED BY GSO/Procurement TIRANA U.S. Embassy Rruga e Elbasanit, Nr. 103 TIRANE			CODE		7. ADMINISTERED BY (If other than Item 6) GSO/Procurement TIRANA U.S. Embassy Rruga e Elbasanit, Nr. 103 TIRANE		
8. NAME AND ADDRESS OF CONTRACTOR (NO., street,city,county,State,and ZIP Code)					9a. AMENDMENT OF SOLICITATION NO. PR8897039		
					9b. DATED (SEE ITEM 11) July 29, 2020		
					10a. MODIFICATION OF CONTRACT/ORDER NO.		
					10b. DATED (SEE ITEM 13)		
11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS							
<p>[] The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers [] is extended, [X] is not extended</p> <p>Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods: (a) By completing Items 8 and 15, and returning _____ copies of the amendment;(b) By acknowledging receipt of this amendment on each copy of the offer submitted; or(c) By separate letter or telegram which includes a reference to the solicitation and amendment numbers.</p> <p>FAILURE OF YOUR ACKNOWLEDGMENT TO BE RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.</p>							
12. ACCOUNTING AND APPROPRIATION DATA (If required)							
13. THIS ITEM APPLIES ONLY TO MODIFICATIONS OF CONTRACTS/ORDERS, IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.							
A. THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT ORDER NO. IN ITEM 10A.							
B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office, appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b)							
C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:							
X D. OTHER (Specify type of modification and authority)							
E. IMPORTANT: Contractor [] is not, [] is required to sign this document and return ____ copies to the issuing office.							
14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)							
<p>Dates of travel has changed. Arrival day in Hohenfels should be 7 October 2020 Departure day from Hohenfels should be 8 November 2020 Statement of work is updated as below.</p> <p>Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.</p>							
15A. NAME AND TITLE OF SIGNER (Type or print)				16A. NAME OF CONTRACTING OFFICER Sally Lewis			
15B. NAME OF CONTRACTOR/OFFEROR BY _____ (Signature of person authorized to sign)		15C. DATE SIGNED		16B. UNITED STATES OF AMERICA BY _____ (Signature of Contracting Officer)		16C. DATE SIGNED July 30, 2020	

Award #:

Project Title: Transportation to Hohenfels Germany for KFOR 28 EXERCISE

Grantee: ODC Albania

Start Date: Report Hohenfels Germany **End Date:** Depart Hohenfels Germany
October 7, 2020 November 8, 2020

Location: Hohenfels Germany

1. Project Description

The ODC Albania will fund the transportation of 100 Military personnel (military equipment, etc.) on the way to Hohenfels Germany and 100 Military personnel on the way back from Hohenfels Germany in order for them to attend KFOR 28 Exercise in Hohenfels Germany.

2. Project Context

Total number traveling is 100 Military personnel (military equipment, etc.) on the way to Hohenfels Germany and 100 Military personnel on the way back. Personnel have to be in a separate vehicle and NOT with the boxes and the military equipment.

PROJECT GOAL

Report date in Hohenfels Germany should be 7 October 2020.

There is no need to have transportation from **8 October-7 November 2020**

Transportation Company should depart from Hohenfels Germany 8 November 2020 to return in Tirana, Albania with the personnel and the equipment not later than **10 November 2020 or later based on the itinerary of transportation due to COVID-19 situation.**

Project Objective(s): Please take the necessary measure to have the appropriate type of vehicle for the personnel and for the equipment.

Objective 1:

Transportation of 100 Military personnel (military equipment, etc.) reporting in Hohenfels Germany 7 October 2020. Depart date should not be earlier than 8 November 2020.

1.1 Definition: Personnel have to be in a separate vehicle and NOT with the boxes and military equipment.

Target: 100 Military personnel (military equipment, etc.) on the way to Hohenfels Germany and 100 personnel on the way back to Tirana, Albania

Baseline:

1.2. Definition: The personnel should depart from Hohenfels Germany 8 November 2020 to return in Tirana, Albania with the personnel and the equipment no later than 10 November 2020 or later based on the itinerary of transportation due to COVID-19 situation.

Objective 2: Transportation of equipment will be attached in a different document due to the big number of boxes and different units.	2.1. Definition: Transport of equipment Target: Report date in Hohenfels Germany 7 October 2020. Baseline: Route should be provided by the transportation company based on the actual situation from the COVID-19.
---	---

3. Activities

The major activities the project will carry out to reach these objectives are listed below. Activities which are public events are indicated. **Public events** are significant project activities to which the general public and/or PRT officials are invited.

Objective 1: THIS IS NOT A PUBLIC EVENT

4. Transportation Schedule *(adjust according to grant timeframe)*

Transportation Period
Report in Hohenfels Germany 7 October 2020
Depart Hohenfels Germany 8 November 2020.

5. Substantial Involvement

Yes

ODC personnel will coordinate with the transportation company and the Albanian Military.

6. Project Key Personnel

Name: US Embassy Albania Procurement team and the ODC staff.